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Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in LASSEN COUNTY AT AND NEAR 
MILFORD FROM 1.5 KM NORTH OF GARNIER ROAD TO 0.6 KM NORTH OF SUNNYSIDE ROAD. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on January 17, 2007. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract and the Federal Minimum Wages with Modification Number 46 dated 12-22-06. 
 
Project Plan Sheets 2, 225 and 226 are revised.  Half-sized copies of the revised sheets are attached for substitution for 

the like-numbered sheets. 
 
In the Special Provisions, Section 10-1.23, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE 

PAVEMENT MARKER," is added as follows: 
 

"REMOVE PAVEMENT MARKER 
Existing pavement markers, including underlying adhesive, when no longer required for traffic lane 

delineation as determined by the Engineer, shall be removed and disposed of. 
Full compensation for removing and disposing of pavement markers and underlying adhesive shall be 

considered as included in the contract price paid per tonne for asphalt concrete (Type A) and no separate 
payment will be made therefor." 
 
In the Special Provisions, Section 10-1.23, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE 

PAVEMENT MARKING," is added as follows: 
 

"REMOVE PAVEMENT MARKING 
Pavement marking shall be removed at the locations shown on the plans and as directed by the 

Engineer." 
 
In the Proposal and Contract, the Engineer’s Estimate Items 33 and 42 are revised, Items 102 and 103 are added and Item 

101 is deleted as attached. 
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To Proposal and Contract book holders: 
 

Replace pages 4, 5 and 8 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5 
and 8 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by DHL overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

ENGINEER'S ESTIMATE 
02-381604 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 150821 REMOVE HEADWALL  EA 7   

 22 150823 REMOVE DOWNDRAIN  EA 4   

 23 
(S) 

151572 RECONSTRUCT METAL BEAM 
GUARD RAILING  

M 190   

 24 152320 RESET ROADSIDE SIGN  EA 150   

 25 152370 RELOCATE MAILBOX  EA 32   

 26 152390 RELOCATE ROADSIDE SIGN  EA 20   

 27 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT  

M2 2110   

 28 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 29 190101 ROADWAY EXCAVATION  M3 37 500   

 30 194001 DITCH EXCAVATION  M3 440   

 31 197030 EARTH RETAINING STRUCTURE 
(GUARD RAILING) 

M2 300   

 32 198001 IMPORTED BORROW  M3 35 000   

 33 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)  

TONN 57 700   

 34 
(S) 

203003 STRAW (EROSION CONTROL)  TONN 150   

 35 
(S) 

203014 FIBER (EROSION CONTROL)  KG 5500   

 36 
(S) 

203024 COMPOST (EROSION CONTROL)  KG 33 000   

 37 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)  

EA 6   

 38 
(S) 

203045 PURE LIVE SEED (EROSION 
CONTROL)  

KG 2000   

 39 
(S) 

203056 COMMERCIAL FERTILIZER 
(EROSION CONTROL)   

KG 3700   

 40 203061 STABILIZING EMULSION (EROSION 
CONTROL)    

KG 3700   
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ENGINEER'S ESTIMATE 
02-381604 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 260201 CLASS 2 AGGREGATE BASE  M3 23 600   

 42 390095 REPLACE ASPHALT CONCRETE 
SURFACING  

M3 5630   

 43 390102 ASPHALT CONCRETE (TYPE A)  TONN 92 600   

 44 390126 RUBBERIZED ASPHALT CONCRETE 
(TYPE G)  

TONN 62 100   

 45 391005 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC) 

TONN 56   

 46 393001 PAVEMENT REINFORCING FABRIC  M2 50 300   

 47 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 24   

 48 394046 PLACE ASPHALT CONCRETE DIKE 
(TYPE D)  

M 780   

 49 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)  

M 1210   

 50 394054 SHOULDER RUMBLE STRIP (AC, 
GROUND-IN INDENTATIONS) 

STA 910   

 51 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 2.1   

 52 510526 MINOR CONCRETE (BACKFILL)  M3 8   

 53 566011 ROADSIDE SIGN - ONE POST  EA 39   

 54 566012 ROADSIDE SIGN - TWO POST  EA 9   

 55 641140 900 MM PLASTIC PIPE  M 11   

 56 664003 200 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 14   

 57 664014 450 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 330   

 58 664019 600 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 240   

 59 664027 750 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 49   

 60 664032 900 MM CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 22   
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ENGINEER'S ESTIMATE 
02-381604 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 BLANK      

 102 150715 REMOVE THERMOPLASTIC 
PAVEMENT MARKING 

M2 280   

 103 999990 MOBILIZATION  LS LUMP SUM LUMP SUM  

 
 
 

TOTAL BID: ___________ 
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